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City of Roswell 
Purchasing Division 

 
Michael Fischer        Jere Wood 
Acting City Administrator       Mayor  

 
ADDENDUM 1  

 
 

INVITATION TO BID #17-165-C 
 

HARDSCRABBLE GREEN LOOP MULTI-USE TRAIL 

GDOT PI 0000265 

GDOT PROJECT NUMBER HPP00-0000-00(265) 

HARDSCRABBLE GREEN LOOP   

 
June 9, 2017 

 
 
 
To All Prospective Offerors: 
 
The Deadline for questions has passed. 
The Due Date remains 2:00 p.m. on Wednesday, June 14, 2017. 
 
In reference to the BID listed above, the following answers to questions, additions, 
deletions and changes are hereby incorporated into the Invitation to Bid: 
 

 In the plans drawing number 18-001 references special grading for the 

roundabout.  Would the city please consider revising this sheet to include the 

existing and proposed contour lines to allow the contractors to accurately quantify 

the grading that will be required in this area? Answer : Please see the earthwork 

question below. 

 

 With the completion date extending past 366 calendar days, will this project 

follow the GDOT asphalt index? Answer: Special Provision 109 will be 

followed as it is shown in the federal bid package. 

 

 Would the city please provide the 999 spec for the following items: 

999-3800 RECTANGULAR RAPID BEACON ASSY – 2 EA, 999-3900 

TESTING - RAPID RECTANGULAR BEACON ASSEMBLY – 1 LS Answer: 

The RRFB’s are covered under the 2016 Edition of the 2013 GDOT Standard 

Specifications in section 925.2.51 Rectangular Rapid Flashing Beacon 

Assembly. 
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 On the bid form line item “615-1100 DIRECTIONAL BORE PIPE - 5 IN” has a 

quantity of 280 LF.  The signal summary of quantity shows 90 LF and the beacon 

installation shows a quantity of 100 LF. Would the city please define where the 

remaining 90 LF is to be used? Answer:  The remaining 90 LF is to be used at 

the direction of the engineer in the area of the roundabout. 

 

 GDOT requires a post installation inspection of storm drain pipes with the use of 

laser profile technology.  Will the County require this same inspection? 

            Answer:This is not required, but recommended for storm drains along the 

           main line. 

 

 Phase 2A in the plans shows a temporary signal installation, will phase 2 require 

one as well since Hardscrabble Rd traffic will have been shifted onto temp 

pavement? Answer:  A traffic signal currently exists at the intersection of 

Hardscrabble Rd/Chaffin Rd and will be utilized until the temporary signal 

is needed when traffic is shifted in Phase 2A. A signal is required at all times 

until traffic is shifted to the roundabout. 

 

 What is the budget? Answer:  The budget for this project is $4M to $4.5M. 

 

 What is the ADT? Answer: The ADT can be found on the cover sheet of plans, 

sheet 01-001. 

 

 What is the timeline/liquidated damages for this project? Answer: This project 

has a completion time of 548 days. Liquidated damages are $300/day. 

 

 What is the estimated earthwork for this project and do you have a designated 

borrow pit? Answer: The estimated Cut is 10,000 CY and the estimated Fill is 

24,000 CY. These numbers are estimates and do not include shrink/swell 

factors. A borrow pit has not currently been identified, but the City will 

work with the selected contractor. 

 

 For the asphalt paving of this project is it required the use of a Material Transfer 

Vehicle “MTV”? Answer: No, the use of a MTV is not required. 

 

 For the working times of this project, we have on the invitation to bid, page 14, 

numeral 9, availability to work from 7:00 am to 7:00 pm, but also on page 56, 

numeral 150,11,A. that we cant close lines between 5:00 am and 9:00 am, and 

between 2:00 pm (4:00 pm is school is not in session) and 8:00 pm. This 

restrictions would leave a working time of just 5 hours per day. Can you please 

confirm this hours of work? Answer:  The five hours per day only pertains to 

lane closures during the school year. Work may be completed in the 

shoulders between 7 am and 7 pm at all times. 

 

 What is the average daily traffic count for vehicles?  Answer:  18,000 per day 
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 When is this project anticipated to start?  Answer September 

 

 What is the completion time for this project?  Five Hundred Forty Eight (548) 

days.   

 
 
 
 
 
*Bidder must acknowledge this addendum on the Bid Form on page 24 of the bid.  
Insert the addendum number and date as prompted. 


