

ITB 17-252-G						Sheet 1 of 1
ROSWELL MILL PARK PHASE III TRAIL EXTENSION						
10/16/2017						*The apparent low bidder is Macallan Construction - this document is not a notice of award or a notice of intent to award*
Company	Submittal Date & Time	Base Bid	Add Alt. Ln 12	Add Alt. Ln 21	Add Alt. 22	Total Price
Integrated Construction	10/16/17 @ 1:05 PM	\$444,488.34	\$41,007.02	\$32,262.13	\$23,460.00	\$541,217.49
Macallan Construction	10/16/17 @ 1:27 PM	\$415,614.00	\$18,131.00	\$4,576.00	\$13,949.00	\$452,270.00
Tri Scapes Inc.	10/16/17 @ 1:40 PM	\$983,976.20	\$18,165.36	\$45,864.00	\$54,815.61	\$1,102,821.17
Multiplex LLC	10/16/17 @ 1:46 PM	\$793,000.00	\$20,000.00	\$10,000.00	\$15,000.00	\$838,000.00
Vertical Earth Inc.	10/16/17 @ 1:47 PM	\$574,944.59	\$26,345.00	\$47,297.80	\$59,940.00	\$708,527.39
Zaveri Ent., Inc.	10/16/17 @ 1:49 PM	\$538,364.00	\$48,800.00	\$38,375.00	\$7,500.00	\$633,039.00
Woodwind Construction Company, Inc.	10/16/17 @ 1:51 PM	\$593,000.00	\$25,000.00	\$23,000.00	\$40,000.00	\$681,000.00
C&S Construction & Consulting, Inc.	10/16/17 @ 1:56 PM	\$325,967.90	\$37,800.00	\$78,700.30	\$67,230.00	\$509,698.20